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INTRODUCTION 
Hamworthy Development, in partnership with the Borough of Poole (BoP), wishes to 
commission a 2D artwork by an experienced artist for sections of hoarding being 
erected on the new Twin Sails Bridge approach in Hamworthy, Poole, Dorset. The area 
of hoarding for use in this commission is approximately 160 metres long.  
 
SITE LOCATION 
Please visit www.multimap.com and enter ‘Rigler Road’ into the search field to view the 
area.  
 
THE SITE  
The hoarding is located on the site of the former Hamworthy Power Station, which has 
now been demolished and is allocated for development in the Borough of Poole Core 
Strategy for a residentially led mixed-use development. The site also accommodates 
the link road which connects the new Poole ‘Twin Sails’ bridge with Blandford Road. This 
hoarding lines the new link road and is intended to remain in situ until such time as the 
Former Power Station Site is developed. 
 
THE BRIEF 
An experienced artist is sought: 

• To research the past, present and future plans for this major regeneration area of 
Hamworthy, and also the wider Borough of Poole. 

• With a familiarity of the communities of Poole and in particular, Hamworthy along 
with an awareness of its history, aspirations and the changes local people are 
experiencing in relation to the regeneration of the area. 

• To be responsible for all aspects of the development and delivery of the 
commission through to creation of a high quality, original, innovative and site-
specific artwork for installation on the bridge approach Site Hoarding, of 
approximately 160 metres in length (divided between 4 sections of 40 metres 
long each).  

• With a demonstrable track record in producing work of this kind for the external 
public realm. 

• Report to appropriate meetings throughout the project and stay in close liaison 
with the Project Panel. 

• Consider that panels from the hoarding will need to be able to exist 
independently from each other so that they can be reinstalled elsewhere in the 
community if required. 

 
DESIGN ISSUES / SITE CONSTRAINTS 
The artwork must: 

• Not seek to anticipate the physical appearance of any element of future 
development to take place on the site. 

• Have an anticipated lifespan of 5 - 10 years 

http://www.multimap.com/
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• Have a minimal pollution impact in both the immediate and wider vicinity. 
• Be designed, manufactured and installed using sustainable materials, processes 

and techniques wherever possible. 
• Be installed in line with a robust method statement – submitted prior to installation 

– outlining how the work is to be completed. 
 

SELECTION CRITERIA 
Artists will be short-listed on the basis of a demonstrable track record in the creation, 
production and installation of similar high quality artworks in the external public realm. A 
familiarity with the community of Hamworthy and its history will also need to be 
demonstrated, as will project and budget management skills. 
 
APPOINTMENT PROCEDURE 
Your initial submission, for expression of interest, should include the following: 

1. A letter stating: 
Why you are interested in the project 
How you would apply your existing knowledge, skills & experience.  

2. Your current CV  
3. 12 images of your work.  
4. The contact details of two referees for work completed within the last 3 years. 

 
APPOINTMENT TIMETABLE 

1. Initial submissions deadline:  5 p.m. on Monday 6th February 2012 
2. Shortlisting to take place:  7th February 2012 
3. Interviews to take place:   10th February 2012 
 

At interview, short-listed artists will be asked to give a brief presentation of their past 
work and an initial response to the site and project.   We are not asking for proposals at 
this stage but a discussion about how past work relates to the opportunity at this site 
and thoughts on the approach that might be taken.  Each short-listed artist will have 40 
- 50 minutes for presentation and questions. 
 
CONTRACT  
The successful artist will be issued with a contract by Gallaghers Ltd to which this brief 
will be appended. A draft of that contract will be available at interview. The artist will 
be employed by Gallaghers Ltd. 
 
The Twin Sails Bridge Approach Hoardings Panel will include: 
 
Nicky Whittenham   Public Art Officer for the Borough of Poole 
Spencer Claye    Project Director – Gallagher Estates 
Cllr. Charmaine Parkinson  BoP Public Art Working Group 
Mark Highton    Project Engineer – Gallagher Estates 
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OUTPUTS AND DESIGN AGREEMENT PROCESS / TIMETABLE: 
1. Successful Artist appointed:  
2. Concept design meeting (see below) T.B.C. on appointment of Artist. 
3. Detailed design meeting (see below) T.B.C. 
4. Completed installation of artwork – March 5th 2012 

 
 
 
Design Stages 
Following a short period after appointment the artist will be asked to present their initial 
thoughts on a design for the artwork and present work in progress to the Project Panel 
by email.  
 
This will involve presentation of: 

• Concept  
• Artwork design proposed  
• Technical implications 
• Maintenance issues  

 
The designs are for evaluation by the Project Panel. Panel members will be asked to 
provide the artist with constructive feedback on designs, through the Public Art Officer 
(PAO).  The PAO will collate feedback and respond to the artist accordingly. Further 
design proposals will be submitted in response to feedback received from panel 
Members. 
 
Due to the tight timetable of this project, it is anticipated that through this agreement 
process, a final design will be reached and signed off by Friday 17th February 2012. 
 
BUDGET AND FEES: 
The maximum overall budget for the project is £6,000.00 inclusive of materials, artist’s 
fees, expenses and installation. No additional expenditure arising will be entertained. 
The artist’s fee for Design Stages and installation is included within the overall budget. 
All meetings will be in Poole.  
 
FURTHER READING / INFORMATION: 
Relevant documentation relating to this commission will be made available to the 
appointed artist. 
 
SUBMISSIONS: 
Please send submissions, clearly marked with ref. no. TSH601 to be received by 5pm on 
Monday 6th February 2012 to: 
 
Nicky Whittenham, 
Public Art Officer 
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Poole Museum 
4 High Street 
Poole 
BH15 1BW 
 
 
You can email your submission at artcommissions@poole.gov.uk ensuring your 
submission does not exceed 2 mbs in size. If you have any other queries, concerns or 
requests for further information. Please contact Nicky on 01202 262616 or email her at 
n.whittenham@poole.gov.uk  
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